WMA, SUPERPAVE, TYPE C, 160 GYRATIONS

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/18/10
PAGE 002 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-II, 2010
CALL ORDER : 002 CONTRACT 1ID 30-063-02.01 COUNTIES SUSSEX
LETTING DATE : 04/20/10 DISTRICT
STATE/FEDERAL AID NO: ESTP-2010(13) CONTRACT TIME 50 CALENDAR DAYS
CONTRACT DESCRIPTION TO BE DETERMINED PROJECT (S) ESTP-2010(13)
PAVEMENT & REHABILITATION, SOUTH II-II, 2010
SET-ASIDE
VENDOR RANKING Contract was awarded on 05/18/10 to vendor AMERICAN INFRASTRUCTURE-MD INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 1,920,856.97 114.2612% 100.0000%
1 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 $ 1,681,111.00 100.0000% 87.5188%
2 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 $ 1,736,501.66 103.2949% 90.4024%
3 DAVID A BRAMBLE INC, P O BOX 419, CHESTERTOWN, MD, 21620 $ 1,741,818.96 103.6112% 90.6793%
4 DIAMOND MATERIALS LLC, 924 S HEALD ST, WILMINGTON, DE, 19801 $ 1,776,880.33 105.6968% 92.5046%
5 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 2,046,699.20 121.7468% 106.5514%
I ( 0 ) I ( ) | ( 2 )
|ENGINEER'S ESTIMATE | AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt s At e
SECTION 0001 Category 0001
| | |
0010 202000 1655.000 cCY | 18.75000 31031.25] 10.00000 16550.00] 21.00000 34755.00
EXCAVATION AND EMBANKMENT | | |
0020 212001 5.000 cCYy | 42.40000 212.00] 15.00000 75.00] 25.70000 128.50
UNDERCUT EXCAVATION, PATCHING | | |
0030 302005 77.000 TON | 47.50000 3657.50] 45.00000 3465.00] 47.08000 3625.16
GRADED AGGREGATE BASE COURSE, TYPE B | |
0040 302006 1590.000 TON | 50.00000 79500.00 | 45.00000 71550.00| 34.44000 54759.60
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0050 302008 51.000 cCY | 87.24000 4449 .24 | 35.00000 1785.00]| 68.10000 3473.10
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0060 401696 301.000 TON | 29.05000 8744.05| 20.00000 6020.00] 29.52000 8885.52
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0070 401801 3030.000 TON | 63.00000 190890.00]| 62.00000 187860.00] 65.32000 197919.60
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22 (CARBONATE STONE) | | |
0080 401804 9900.000 TON | 67.00000 663300.00] 59.00000 584100.00] 63.32000 626868.00
| | |
| | |

PG 70-22 (CARBONATE STONE)



FURNISH AND MAINTAIN PORTABLE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/18/10
PAGE 002 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, SOUTH II-II, 2010
CALL ORDER 002 CONTRACT ID 30-063-02.01 COUNTIES SUSSEX
LETTING DATE 04/20/10 DISTRICT S2
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0090 401810 5310.000 TON | 65.00000 345150.00| 57.00000 302670.00 | 60.48000 321148.80
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | | |
PG 64-22 | | |
0100 401819 115.000 TON | 76.00000 8740.00| 70.00000 8050.00] 60.42000 6948.30
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22 | | |
0110 401823 1572.000 TON | 97.00000 152484.00] 95.00000 149340.00] 67.64000 106330.08
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING | | |
0120 406001 800.000 SYIN | 2.00000 1600.00| 1.00000 800.00] 2.70000 2160.00
HOT-MIX PATCHING | | |
0130 406002 4160.000 SYIN | 1.80000 7488.00 | 1.25000 5200.00] 2.80000 11648.00
HOT-MIX PATCHING, CONCRETE | | |
0140 710001 4.000 EACH | 972.00000 3888.00] 175.00000 700.00| 890.00000 3560.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0150 720029 8.000 EACH | 150.00000 1200.00] 66.00000 528.00| 68.24000 545.92
GALVANIZED RAIL ELEMENT | | |
0160 720050 280.000 LF | 21.00000 5880.00] 18.30000 5124.00] 19.42000 5437.60
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 | | |
0170 720585 4.000 EACH | 2425.00000 9700.00| 1875.00000 7500.00| 1822.00000 7288.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
1 | | |
0180 725002 4.000 EACH | 1650.00000 6600.00] 2125.00000 8500.00] 2095.00000 8380.00
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 1 | | |
0190 732508 1378.000 TON | 27.00000 37206.00| 18.00000 24804.00] 25.84000 35607.52
TOPSOIL, MODIFIED | | |
0200 734013 11763.000 sY | 0.26000 3058.38] 0.25000 2940.75] 0.24000 2823.12
PERMANENT GRASS SEEDING, DRY GROUND | |
0210 735534 11763.000 sY | 0.55000 6469.65| 0.45000 5293.35] 0.44000 5175.72
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0220 742502 1500.000 HOUR | 41.53000 62295.00 | 41.53000 62295.00 | 41.53000 62295.00
FLAGGER, SUSSEX COUNTY, STATE | | |
0230 742516 225.000 HOUR | 60.22000 13549.50| 60.22000 13549.50| 60.22000 13549.50
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0240 743004 28.000 EADY | 82.00000 2296.00] 77.00000 2156.00] 69.87000 1956.36
| | |
| | |

CHANGEABLE MESSAGE SIGN



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/18/10
PAGE 002 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, SOUTH II-II, 2010
CALL ORDER 002 CONTRACT ID 30-063-02.01 COUNTIES SUSSEX
LETTING DATE 04/20/10 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0250 748015 150.000 SF | 7.20000 1080.00] 6.10000 915.00] 6.30000 945.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0260 748019 223400.000 LF | 0.19000 42446 .00 | 0.05000 11170.00| 0.17000 37978.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0270 748026 300.000 SF | 1.10000 330.00| 1.00000 300.00| 1.05000 315.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0280 748027 120.000 LF | 2.08000 249.60 | 4.50000 540.00| 4.62000 554.40
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0290 748502 293.750 EACH | 27.68000 8131.00] 24.00000 7050.00] 25.19000 7399.56
RAISED/RECESSED PAVEMENT MARKER | | |
0300 748506 111700.000 LF | 0.35000 39095.00] 0.45000 50265.00] 0.29000 32393.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0310 760507 39020.000 SYIN | 0.90000 35118.00] 0.25000 9755.00| 0.22000 8584.40
PROFILE MILLING, HOT-MIX | | |
0320 761001 2668.000 sSY | 10.50000 28014.00] 0.25000 667.00] 6.70000 17875.60
BUTT JOINTS, HOT MIX | | |
0330 762001 1570.000 LF | 1.84000 2888.80] 0.10000 157.00] 3.09000 4851.30
SAW CUTTING, HOT MIX | | |
0340 762002 900.000 LF | 5.00000 4500.00] 3.00000 2700.00] 3.93000 3537.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0350 763000 LUMP | 54808.00000 54808.00| 85000.00000 85000.00 | 39900.00000 39900.00
INITIAL EXPENSE | | |
0360 763643 LUMP | 54808.00000 54808.00| 41736.40000 41736.40| 56900.00000 56900.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 1,920,856.97| $ 1,681,111.00| $ 1,736,501.66
—————————————————————————————————————————— s
CONTRACT TOTALS | $ 1,920,856.97| $ 1,681,111.00| $ 1,736,501.66
DBE GOALS | 0 % 0 % 0 %




CONTRACT TITLE : PAVEMENT & REHABILITATION,

CALL ORDER : 002
LETTING DATE : 04/20/10

SET-ASIDE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

SOUTH II-II, 2010

CONTRACT 1ID

DISTRICT

30-063-02.01

COUNTIES : SUSSEX

DATE
PAGE

05/18/10
002 -4

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 Category 0001

0010 202000 1655.000 CY
EXCAVATION AND EMBANKMENT

0020 212001 5.000 CY
UNDERCUT EXCAVATION, PATCHING

0030 302005 77.000 TON
GRADED AGGREGATE BASE COURSE, TYPE B

0040 302006 1590.000 TON

GRADED AGGREGATE BASE COURSE, TYPE B,
PATCHING

0050 302008 51.000 CY
GRADED AGGREGATE BASE COURSE, TYPE B,
PATCHING

0060 401696 301.000 TON
ENTRANCE, DRIVEWAY AND
INTERSECTINGSTREET PAVING SURCHARGE

0070 401801 3030.000 TON
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,
PG 64-22 (CARBONATE STONE)

0080 401804 9900.000 TON
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS
PG 70-22 (CARBONATE STONE)

0090 401810 5310.000 TON
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,
PG 64-22

0100 401819 115.000 TON
WMA, SUPERPAVE, BITUMINOUS CONCRETE
BASE COURSE, 160 GYRATIONS, PG 64-22

0110 401823 1572.000 TON
WMA, SUPERPAVE, BITUMINOUS CONCRETE
BASE COURSE, 160 GYRATIONS, PG 64-22,
PATCHING

0120 406001 800.000 SYIN
HOT-MIX PATCHING

0130 406002 4160.000 SYIN
HOT-MIX PATCHING, CONCRETE

0140 710001 4.000 EACH
ADJUSTING AND REPAIRING EXISTING
DRAINAGE INLET
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CONTRACT TITLE : PAVEMENT & REHABILITATION,

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

SOUTH II-II, 2010

DATE
PAGE

05/18/10
002 -5

PERMANENT PAVEMENT STRIPING, EPOXY

CALL ORDER : 002 CONTRACT ID 30-063-02.01 COUNTIES : SUSSEX
LETTING DATE : 04/20/10 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
|DAVID A BRAMBLE INC |DIAMOND MATERIALS LLC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0150 720029 8.000 EACH | 70.00000 560.00| 69.00000 552.00| 75.50000 604.00
GALVANIZED RAIL ELEMENT | | |
0160 720050 280.000 LF | 20.00000 5600.00] 19.50000 5460.00] 21.50000 6020.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 | | |
0170 720585 4.000 EACH | 1900.00000 7600.00| 1825.00000 7300.00| 2000.00000 8000.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
1 | | |
0180 725002 4.000 EACH | 2100.00000 8400.00| 2100.00000 8400.00| 2325.00000 9300.00
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 1 | | |
0190 732508 1378.000 TON | 30.00000 41340.00| 35.00000 48230.00 | 25.00000 34450.00
TOPSOIL, MODIFIED | | |
0200 734013 11763.000 sY | 0.24000 2823.12] 0.23000 2705.49] 0.35000 4117.05
PERMANENT GRASS SEEDING, DRY GROUND | |
0210 735534 11763.000 sY | 0.43000 5058.09] 0.43000 5058.09] 0.55000 6469.65
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0220 742502 1500.000 HOUR | 41.53000 62295.00 | 41.53000 62295.00 | 41.53000 62295.00
FLAGGER, SUSSEX COUNTY, STATE | | |
0230 742516 225.000 HOUR | 60.22000 13549.50| 60.22000 13549.50| 60.22000 13549.50
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0240 743004 28.000 EADY | 50.00000 1400.00] 70.00000 1960.00| 60.00000 1680.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0250 748015 150.000 SF | 6.30000 945.00] 3.15000 472.50] 7.00000 1050.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0260 748019 223400.000 LF | 0.18000 40212.00| 0.20000 44680.00 | 0.19000 42446.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0270 748026 300.000 SF | 1.10000 330.00| 0.53000 159.00] 1.20000 360.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0280 748027 120.000 LF | 4.80000 576.00| 2.63000 315.60| 5.25000 630.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0290 748502 293.750 EACH | 25.00000 7343.75] 29.40000 8636.25] 28.00000 8225.00
RAISED/RECESSED PAVEMENT MARKER | | |
0300 748506 111700.000 LF | 0.30000 33510.00] 0.33000 36861.00] 0.33000 36861.00
| | |
| | |

RESIN PAINT, 4"
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PAGE

05/18/10
002 -6

TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, SOUTH II-II, 2010
CALL ORDER 002 CONTRACT ID 30-063-02.01 COUNTIES SUSSEX
LETTING DATE 04/20/10 DISTRICT S2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DAVID A BRAMBLE INC |DIAMOND MATERIALS LLC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0310 760507 39020.000 SYIN | 0.60000 23412.00] 0.49000 19119.80| 1.00000 39020.00
PROFILE MILLING, HOT-MIX | | |
0320 761001 2668.000 sSY | 4.00000 10672.00| 5.10000 13606.80 | 5.00000 13340.00
BUTT JOINTS, HOT MIX | | |
0330 762001 1570.000 LF | 0.25000 392.50| 1.40000 2198.00] 1.75000 2747.50
SAW CUTTING, HOT MIX | | |
0340 762002 900.000 LF | 3.00000 2700.00] 4.00000 3600.00] 6.40000 5760.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0350 763000 LUMP | 40000.00000 40000.00| 10000.00000 10000.00 | 42000.00000 42000.00
INITIAL EXPENSE | | |
0360 763643 LUMP | 24000.00000 24000.00] 48000.00000 48000.00 | 31000.00000 31000.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 1,741,818.96/| $ 1,776,880.33| $ 2,046,699.20
—————————————————————————————————————————— e A
CONTRACT TOTALS | $ 1,741,818.96/| $ 1,776,880.33| $ 2,046,699.20

DBE GOALS

| 0

0

0




